

Abstract of changes made in the RPF-01 dtd. 01.08.2022

Sl. No.	Reference Para in RFP	To be read as
1	Pg. No.1, Sl.No.2 (List of Key Events)	Last Date for submission of Proposal- 8th September 2022 5.00 PM
2	Pg. No.1, Sl.No.3 (List of Key Events)	Date of opening of Technical Proposal- 9th September 2022
3	Pg. No.1, Sl.No.3 (List of Key Events)	Date of opening of Financial Bid- 20th September 2022
4	Pg. No.5 Bidder Data Sheet (Sl. No.6)	Issue of Pre-bidding Clarifications/ Responses- 25th August 2022
5	Pg. No.5 Bidder Data Sheet (Sl. No.7)	Last Date for submission of Proposal- 8th September 2022 5.00 PM
6	Pg. No.5 Bidder Data Sheet (Sl. No.8)	Date of opening of Technical Proposal- 9th September 2022
7	Pg. No.5 Bidder Data Sheet (Sl. No.9)	Date of evaluation of Technical Proposal & shortlisted eligible Bidders- 15th September 2022
8	Pg. No.5 Bidder Data Sheet (Sl. No.10)	Date of opening of Financial Bid- 20th September 2022
9	Pg. No.5 Bidder Data Sheet (Sl. No.11)	Award of Assignment Offer Letter- 27th September 2022
10	Pg. No.5 Bidder Data Sheet (Sl. No.12)	Acceptance & signature of Contract- 7th October 2022
11	Pg. No.8 Bidder Data Sheet (Sl. No.5)	The last date and time for submission of proposal complete in all respects is <u>Dt. 08.09.2022 before 5.00 PM</u> and the date of opening of the technical proposal is <u>Dt. 09.09.2022</u> in the presence of the bidder's representative.....
12	Pg. No.10, Pre-Qualification Criteria, Sl. No.3 minimum duration of 2 months to 6 months with Central/ State Government agencies (Regulatory, Statutory bodies/ boards, urban local bodies, tribunals, commissions, state owned companies and similar bodies) in India.....
13	Pg. No.11, Pre-Qualification Criteria, Sl. No.3 for Government of India/ State Government directly or through a Multilateral/ Bilateral or through UN funding agencies during last 7 years.

Sl. No.	Reference Para in RFP	To be read as																																			
14	Pg.-17, Para-9.4, Sl. No.3(I), Column No.4 (Criteria)	Criteria: 0.5 Marks per Key Personnel per Eligible Assignments the Respective Key Personnel has worked <i>on subject to maximum marks as indicated in the following table.</i>																																			
15	Pg.-17, Para-9.4, Sl. No.3(II), Column No.4 (Criteria)	Criteria: 1.5 Marks per Key Personnel per Eligible Assignments the Respective Key Personnel has worked <i>on subject to maximum marks as indicated in the following table.</i>																																			
16	Pg. No.23, Section-2 (INFORMATION TO THE BIDDER)	20A. Liability Clause: <i>The consultant is expected to carry out its assignment with due diligence and in accordance with the prevailing standards of the profession. The consultant's liability to the client will be governed by the applicable law of the land. The consultant's liability to the client is limited to the total value of the contract and in case of special conditions of contract, the amount of such limitation will depend on each specific case and the Client will not take on any liability with regard to the consultant's liability towards third parties.</i>																																			
17	Pg.34, Point 5. Deliverables and payment schedule: 5.2 Deliverables under PART II	<table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Milestone</th> <th>Activities</th> <th>Timeline</th> <th>Percentage of Fee</th> </tr> </thead> <tbody> <tr> <td colspan="5" style="text-align: center;">2022-23</td> </tr> <tr> <td>1</td> <td>Quarterly Progress Report-1</td> <td> <ul style="list-style-type: none"> Idea and Action Workshop(s) activities Recap Workshop(s) Planning Workshop(s) Consultation with the key departments/ other important stakeholders Development of Survey formats Writer's Workshop(s) Drafting of the Economic Survey </td> <td>Within 15 days of next quarter</td> <td>4.5%</td> </tr> <tr> <td>2</td> <td>Quarterly Progress Report-2</td> <td> <ul style="list-style-type: none"> Presentation of the draft chapter to the working groups Presentation of the final survey document </td> <td>Within 15 days of next quarter</td> <td>4.5%</td> </tr> <tr> <td colspan="5" style="text-align: center;">2023-24</td> </tr> <tr> <td>3</td> <td>Quarterly Progress Report-1</td> <td> <ul style="list-style-type: none"> Idea and Action Workshop(s) activities Rapid Review of Growth Strategy </td> <td>Within 15 days of next quarter</td> <td>4.5%</td> </tr> <tr> <td>4</td> <td>Quarterly Progress Report-2</td> <td> <ul style="list-style-type: none"> Recap Workshop(s) Planning Workshop(s) </td> <td>Within 15 days of next quarter</td> <td>4.5%</td> </tr> </tbody> </table>	Sl. No.	Milestone	Activities	Timeline	Percentage of Fee	2022-23					1	Quarterly Progress Report-1	<ul style="list-style-type: none"> Idea and Action Workshop(s) activities Recap Workshop(s) Planning Workshop(s) Consultation with the key departments/ other important stakeholders Development of Survey formats Writer's Workshop(s) Drafting of the Economic Survey 	Within 15 days of next quarter	4.5%	2	Quarterly Progress Report-2	<ul style="list-style-type: none"> Presentation of the draft chapter to the working groups Presentation of the final survey document 	Within 15 days of next quarter	4.5%	2023-24					3	Quarterly Progress Report-1	<ul style="list-style-type: none"> Idea and Action Workshop(s) activities Rapid Review of Growth Strategy 	Within 15 days of next quarter	4.5%	4	Quarterly Progress Report-2	<ul style="list-style-type: none"> Recap Workshop(s) Planning Workshop(s) 	Within 15 days of next quarter	4.5%
Sl. No.	Milestone	Activities	Timeline	Percentage of Fee																																	
2022-23																																					
1	Quarterly Progress Report-1	<ul style="list-style-type: none"> Idea and Action Workshop(s) activities Recap Workshop(s) Planning Workshop(s) Consultation with the key departments/ other important stakeholders Development of Survey formats Writer's Workshop(s) Drafting of the Economic Survey 	Within 15 days of next quarter	4.5%																																	
2	Quarterly Progress Report-2	<ul style="list-style-type: none"> Presentation of the draft chapter to the working groups Presentation of the final survey document 	Within 15 days of next quarter	4.5%																																	
2023-24																																					
3	Quarterly Progress Report-1	<ul style="list-style-type: none"> Idea and Action Workshop(s) activities Rapid Review of Growth Strategy 	Within 15 days of next quarter	4.5%																																	
4	Quarterly Progress Report-2	<ul style="list-style-type: none"> Recap Workshop(s) Planning Workshop(s) 	Within 15 days of next quarter	4.5%																																	

Sl. No.	Reference Para in RFP	To be read as					
		5	Quarterly Progress Report-3	<ul style="list-style-type: none"> • Consultation with the key departments/other important stakeholders • Development of Survey formats • Writer's Workshop(s) • Drafting of the Economic Survey • Rapid Review of Growth Strategy 	Within 15 days of next quarter	4.5%	
		6	Quarterly Progress Report-4	<ul style="list-style-type: none"> • Presentation of the draft chapter to the working groups • Presentation of the final survey document 	Within 15 days of next quarter	4.5%	
	2024-25						
			7	Quarterly Progress Report-1	<ul style="list-style-type: none"> • Idea and Action Workshop(s) activities • Rapid Review of Growth Strategy 	Within 15 days of next quarter	4.5%
			8	Quarterly Progress Report-2	<ul style="list-style-type: none"> • Recap Workshop(s) • Planning Workshop(s) 	Within 15 days of next quarter	4.5%
			9	Quarterly Progress Report-3	<ul style="list-style-type: none"> • Consultation with the key departments/other important stakeholders • Development of Survey formats • Writer's Workshop(s) • Drafting of the Economic Survey • Rapid Review of Growth Strategy 	Within 15 days of next quarter	4.5%
			10	Quarterly Progress Report-4	<ul style="list-style-type: none"> • Presentation of the draft chapter to the working groups • Presentation of the final survey document 	Within 15 days of next quarter	4.5%
	2025-26						
			11	Quarterly Progress Report-1	<ul style="list-style-type: none"> • Idea and Action Workshop(s) activities • Rapid Review of Growth Strategy 	Within 15 days of next quarter	4.5%
			12	Quarterly Progress Report-2	<ul style="list-style-type: none"> • Recap Workshop(s) • Planning Workshop(s) 	Within 15 days of next quarter	4.5%
			13	Quarterly Progress	<ul style="list-style-type: none"> • Consultation with the key 	Within 15 days	4.5%

Sl. No.	Reference Para in RFP	To be read as			
		Report-3	departments/other important stakeholders <ul style="list-style-type: none"> • Development of Survey formats • Writer’s Workshop(s) • Drafting of the Economic Survey • Rapid Review of Growth Strategy 	of next quarter	
		14	Quarterly Progress Report-4 <ul style="list-style-type: none"> • Presentation of the draft chapter to the working groups • Presentation of the final survey document 	Within 15 days of next quarter	4.5%
2026-27					
		15	Quarterly Progress Report-1 <ul style="list-style-type: none"> • Idea and Action Workshop(s) activities • Rapid Review of Growth Strategy 	Within 15 days of next quarter	4.5%
		16	Quarterly Progress Report-2 <ul style="list-style-type: none"> • Recap Workshop(s) • Planning Workshop(s) 	Within 15 days of next quarter	4.5%
		17	Quarterly Progress Report-3 <ul style="list-style-type: none"> • Consultation with the key departments/other important stakeholders • Development of Survey formats • Writer’s Workshop(s) • Drafting of the Economic Survey • Rapid Review of Growth Strategy 	Within 15 days of next quarter	4.5%
		18	Quarterly Progress Report-4 <ul style="list-style-type: none"> • Presentation of the draft chapter to the working groups • Presentation of the final survey document 	Within 15 days of next quarter	4.5%
2027-28					
		19	Quarterly Progress Report-1 <ul style="list-style-type: none"> • Idea and Action Workshop(s) activities • Rapid Review of Growth Strategy 	By June 2027	4.5%
		20	Project Closure Report		14.5%
Total					100%

Sl. No.	Reference Para in RFP	To be read as																																																				
18	Pg. 43, Tech-6 which are of conflicting nature as mentioned in Section 2: [Information to the Bidder] under Para (2) I, hereby declare as mentioned in Section 2: [Information to the Bidder] under Para (2)....																																																				
19	Pg. 48, Tech-10	<table border="1"> <thead> <tr> <th>Quarter Ending</th> <th colspan="3">Quarter-1</th> <th colspan="3">Quarter-2</th> <th colspan="3">Quarter-3</th> <th colspan="3">Quarter-4</th> </tr> <tr> <th>Sequence of Activities/ Sub activities</th> <th>Month-1</th> <th>Month-2</th> <th>Month-3</th> <th>Month-1</th> <th>Month-2</th> <th>Month-3</th> <th>Month-1</th> <th>Month-2</th> <th>Month-3</th> <th>Month-1</th> <th>Month-2</th> <th>Month-3</th> </tr> </thead> <tbody> <tr> <td></td> <td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td> </tr> <tr> <td></td> <td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td> </tr> </tbody> </table>	Quarter Ending	Quarter-1			Quarter-2			Quarter-3			Quarter-4			Sequence of Activities/ Sub activities	Month-1	Month-2	Month-3	Month-1	Month-2	Month-3	Month-1	Month-2	Month-3	Month-1	Month-2	Month-3																										
Quarter Ending	Quarter-1			Quarter-2			Quarter-3			Quarter-4																																												
Sequence of Activities/ Sub activities	Month-1	Month-2	Month-3	Month-1	Month-2	Month-3	Month-1	Month-2	Month-3	Month-1	Month-2	Month-3																																										
20	Pg. 54, FIN-3, under detail break-up of fee of key professionals	Total Fee in Two months (INR) to be read as Total Fee in Quarterly (INR)																																																				
21	Pg. 57, Annexure-I point No. 7	Copies of IT Returns for the last 3 FYs (18-19 ,19-20 and 20-21)																																																				

NB: - The Texts in Bold-Italic letter are addition/ Change in the Revised RFP.